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Gateway Health Administrative Building
OWINGSVILLE, KENTUCKY

GEOTECHNICAL REPORT SUMMARY

We provided our services in general accordance with our previous discussions and 
our proposal number 1776-24-0299, dated August 13, 2024, and approved by the 
Owner on August 15, 2024. CETCO has consulted with your office and discussed 

the need for CETCO to provide geotechnical services including sampling and exploration with 
soil test borings, a site field services by our office, lab testing and analysis and providing a 
geotechnical report. These services included providing our opinion of the conditions 
encountered for the purpose of design and development of an existing slab covered vacant lot 
into the new administrative building for the Gateway District Health Department. The project 
plans are in the design stage, but may change. CETCO should be advised on any changes 
from the information presented in our report. The site is located off of Gudgell Avenue in 
Owingsville, Kentucky. Plans indicate a new single story building at the site with a footprint of 
about 3,500 square feet. This introductory section, which has previously been discussed with 
your office, provides a brief summary for quick reference. The report that follows provides 
much greater details for design and construction purposes.

In general, we encountered the typical, mostly brown lean to fat clay found in Owingsville. No 
groundwater was encountered in the soil overburden or in our borings. Shale bedrock was 
encountered at about 18 feet at the site. The native clay soils were typically stiff to very stiff.

The site is suitable for the development. Once the pad is leveled and filled properly, we believe 
shallow spread footings can be used for the proposed new building, as well as a conventional 
slab-on-grade floor. 

The primary concerns for the site are normal for the downtown area of Owingsville, Kentucky. 
These include construction in a developed area, potential swelling clay soils and a small level 
of karst (sinkhole) risks. Again, these are normal for the area and normal construction and 
planning practices of the area are expected. Details for these issues and recommendations for 
design and construction as well as our other recommendations are discussed in the report.
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1 PROJECT BACKGROUND
1.1 CETCO SCOPE OF SERVICES
Our scope of services included conducting an exploration of the subsurface conditions for the 
proposed new Gateway Health building addition. This included using six soil test borings, 
observing site and site area conditions and providing geotechnical analysis. We have 
completed our field work, analysis and we are issuing the geotechnical report as follows.

1.2 PROVIDED INFORMATION
We were provided information for the project as follows:

The following information summarizes our understanding of the project conditions:

If any of the aforementioned information is incorrect or requires modification, please let 
CETCO know. Changes to our reporting, recommendations and opinions may be required.
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Condition Specifics

Building/Structure 
Information

The building is single story and will be about 3,500 square feet in size. Initial 
plans indicate a slab-on-grade floor, shallow spread foundations, stud framed 
walls and overall wood framework is expected.

Site Grading
The site has been previously graded and there is an existing concrete slab. The 
concrete slab will need to be removed along with any deleterious material. 
Based on the site being somewhat flat, less than 5 feet of cut/fill is expected.  

Building Loading and 
Traffic Conditions

The building loads are likely to be less than 3 kips per linear foot for 
foundations, with floor slab loads of less than 250 pounds per square foot. 
Traffic conditions are primarily passenger cars in parking areas with added 
occasional “UPS” type delivery trucks and weekly garbage trucks on main roads 
and loading/dumpster areas.

Provided Document Source

Building drawings showing the plan and side views of the proposed project. MSE

Site/property “plat” topographic imagery as well as property boundaries. Palmer Engineering
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1.3 PUBLISHED SITE AND AREA INFORMATION
We have reviewed the following published/public domain site information.

AREA TOPOGRAPHY AND PHYSIOGRAPHY

The site is located in the Eastern Kentucky Coal Field Region of northeastern Kentucky where 
the Outer Bluegrass region meets the “Pottsville Escarpment”. This area shows a dramatic 
change in topography (steep hillsides and narrow valleys) in this transition area from 
“mountainous” of the coal field region to “rolling hills” in the Bluegrass Region (to the west). 
The overall area can have resistant Pennsylvanian-age sandstones with steep and generally 
stable slopes, but also have soft shale or siltstone bedrock with “unstable” slopes. This region 
is dissected by headstreams of the Licking, Kentucky and Cumberland rivers and often contain 
springs, entrenched rivers, and sinking streams. The valleys of the Licking River are commonly 
the lowest elevations just under 600 feet with ridge tops being the highest elevations over 1400 
feet. The immediate site vicinity ranged from 980 to 1000 feet according to provided 
topography, our site GPS measurements and published mapping.

SITE GEOLOGY

The Kentucky Geologic Survey public information was reviewed including the USGS mapped 
geologic information for the site (the Owingsville Geological Quadrangle, 1975). Available 
geologic mapping indicates the site vicinity is underlain by the Boyle Dolomite the Boyle 
formation and the Upper (and possibly Lower) part of the Crab Orchard formation. Boyle 
Dolomite can be described as light gray, in part cherty, that weathers grayish orange to dark 
yellowish orange. Most of the Crab Orchard is shale and can be described as greenish gray, 
microcrystalline, in part dolomitic, that weathers yellowish gray. The site vicinity includes the 
Drowning Creek Formation apart of the lower part of the Crab Orchard Formation and 
Brassfield Formation. 

Geologic Risks: This area is karst prone, however the are no mapped sinkholes as shown in 
the geologic mapping on the following page. Also, the Crab Orchard formation is known for 
“slope issues”. Any new or existing construction at new or disturbed cut slopes or fill slopes will 
require additional care for drainage and possibly “keying” into bedrock surfaces. Our report 
address both of these geologic risks.
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Image from the KGS website showing current aerial overlaying 
Original Geological Quadrangle Site location is the black 

rectangle.

Image from the KGS website showing karst potential: Site 
location is the black rectangle.
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AERIAL MAPPING

Aerial information back as far as 1995 was readily available for the site. Images showing site 
progression. Photo on the left is the aerial from 1995, showing the previous building was 
present until sometime between 2021 and the most recent aerial in 2023. The site vicinity had 
minimal changes overall with exception of the building being demolished. Since 2023, it 
appears that there have not been any obvious changes, and site conditions are as they 
appear. 

SITE SOIL SURVEY MAPPING

The Soil Survey of the site area was also reviewed. The site and close vicinity have been re-
graded and are mapped as Urban Land-Aflic Udarents Complex consisting of clayey 
substratum over soft bedrock. As such the soil mapping, and subsequent issues discussed is 
not accurate for this site. However, we reviewed immediate/adjacent soil series and mapping 
and some of these mapping/soil series issues listed may still be in effect for the site. These 
issues include slope construction and shrink-swell of soils, as well as urban fill stability. We are 
providing recommendations to address these issues. Also, the soil survey lists the site vicinity 
as having “moderate risks” for corrosion of steel. Typically, the main risk for corrosion would be 
for steel reinforcement in concrete foundations and slabs. The primary means to address this 
risk is to specify at least 3 inches of concrete cover over all steel reinforcement for concrete 
exposed to soil. The depth to water table was listed as more than 80 inches. 
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1995 : Aerial from 
Google Earth

2013 : Aerial from 
Google Earth

2023 : Aerial from 
Google Earth
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2 CETCO FINDINGS

We provided a site and area reconnaissance, logged soil test borings and explored the site 
using those borings. The following sections discuss our findings. Mr. Hunter Hawkins, SI, Staff 
Geologist, provided our field services including a site reconnaissance and logging of the 
borings in the field, during the exploration on September 3, 2024. Mr. Joe Cooke, PE, our 
Principle Engineer, is also familiar with site conditions and observed recovered soil samples. 

2.1 CURRENT SITE SURFACE CONDITIONS AND OBSERVATIONS
The site is located off of Gudgell Avenue and Treadway Drive in Owingsville, Kentucky. The 
proposed new building’s site is located on a hilltop and edge of the hilltop. The existing 
Gateway Health Department building is located a few feet north of the proposed new building. 
The Bath County Farm Bureau is east across the parking lot. The proposed addition is 
currently overlain by a concrete slab from the previously demolished building. The asphalt 
pavement and slab area are mostly flat, however there is moderate to steep downhill slope just 
west of the site leading down to Treadway Avenue. Gudgell Avenue is located south of the site 
location. The site vicinity is in a moderately hilly to steep residential area along with narrow to 
broad ridge tops. 

The existing slab showed the typical “long-term” small amounts of cracking, but no obvious 
structural distress or movement cracking due to settlement, slope movement or overall 
instabilities. The existing asphalt appeared similarly. We also observed several overhead utility 
lines around the project edges. 

The following page shows photos of the area at the time of our field work.

(this space intentionally blank) 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Project Photos
Description Photo

Photo example showing 
the building pad with the 
existing Gateway Health 
building just beyond. Bath 
Co. Farm Bureau is 
located on the right side 
of the image. Facing 
north. 

Photo example taken 
showing the parking lot 
with the northeast corner 
of the slab shown. Facing 
north. 
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Project Site Photos (cont.)-1
Description Photo

Photo example taken 
from the southeast corner 
of the building pad 
showing the parking lot 
entrance off of Gudgell 
Avenue. Facing 
southeast. 

Photo overview of the 
concrete slab taken from 
the southeast corner. 
Facing northwest. 
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Project Site Photos (cont.)
Description Photo

Photo example showing 
the concrete pad from the 
southwest corner. Facing 
northeast. 

Example view showing 
the slope west of the 
building to Treadway 
Drive (foreground). 
Facing upslope east.
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2.2 SUBSURFACE INFORMATION SUMMARY
A total of 6 soil boring tests were utilized to explore the subsurface conditions at the site. The 
borings were drilled in locations to provide an indication of the site subsurface conditions with 
proximity to the 4 building pad corners and 2 near the center. The boring location plan in the 
appendix shows the approximate drilling locations.

SUBSURFACE CONDITIONS: At our sampling locations, we encountered a thin layer of  
“clean” previously placed fill (aka: old fill) under the concrete slab, overlying native soils. The 
native soils were generally brown to reddish brown lean to fat clay, overlying weathered shale 
bedrock. Below is a table summarizing the soil conditions at the site. Detailed findings are in 
the Appendix boring logs and laboratory testing pages.

BEDROCK AND GROUNDWATER CONDITIONS: Soft shale bedrock was encountered in one 
boring at around 18 feet deep. Free water or “wet” conditions were not encountered in any of 
the borings. 

It is likely (based on geologic mapping and our area experience) that some amount of wet 
conditions should be expected at or near the bedrock surface, along the original swale edge 
(likely toward the west of the project site) and possibly at the old fill/native soil interface.

(this space intentionally blank) 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Strata Thickness Notes

Concrete Slab (former building slab) 4-5 inches All borings were drilled in the 
existing slab area

DGA: Crushed stone 9 inches All borings showed this strata

Previously placed fill (old fill): Appeared to be mostly 
“clean fill” generally sampled as brown shades of lean to 
fat clay with some gravel and generally “moist” and “firm”.

1 to 4 feet All borings showed this strata

Native soils: mostly lean to fat clay, brownish red in 
coloring and generally “moist” and “stiff” to “very stiff”. 
Soils contained a few chert lenses. 

Up to 12 feet All borings encountered native 
soils, however most borings 
were terminated after reaching 
several feet into this strata

Bedrock: gray weathered shale N/A
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3 OPINIONS AND DISCUSSION
SUMMARY: In general, the project site is suitable for the proposed new development and site 
improvements. This includes the use of shallow spread footings and conventional building 
slab-on-grade floors.

3.1 PRIMARY GEOTECHNICAL ISSUES
The following issues are our opinion of the primary geotechnical-related issues at the site. 
Other issues are likely present, but we believe the following represent the greatest impact to 
the project budget, schedule, design and construction. Our recommendations address these 
issues.

• Previous Construction in an Urban Area (including old fill)

• Shrink-Swell of Clay Soils

• Karst Risks

Previously Construction in an Urban Area (including old fill)

The existing slab and former building foundations should be removed within 5 horizontal feet of 
the new building footprint and all new construction areas (new utilities, pavements, sidewalks, 
etc.). Former utility lines should be abandoned and removed. 

Under the existing slab, our borings encountered previously placed fill (old fill), as thick as 5 
feet deep, at the site (most likely 2-3 feet deep on average). The fill is at least 25 years old and 
is likely a derivative of the previous grading that took place when constructing the building. The 
fill appears to be relatively “clean” and “stiff” material, therefore the fill can likely be “re-usable”. 
The building pad could likely bear on this material (if it passes a proof roll), but 
foundations should not bear on this material, which may require a few feet of 
undercutting in foundation trenches (down to firm or better native soils). These can 
simply be backfilled up to the bottom of footing elevations with compacted gravel (DGA or #2 
stone).
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Shrink-Swell of Clay Soils

Most of the soil on-site has a moderate (or higher) potential for swelling and shrinkage due to 
the moderate plasticity of the soil (fat clay soil). Soils with a plasticity index (PI) of greater than 
30 are often considered “high potential”. Samples tested showed PI limits of up to 28 and area 
mapping PI limits are up to 30 to 32 on the soil survey. 

The swelling/shrinkage risk is most prevalent when the soils “change” in moisture during the 
life of the building. Drying conditions cause shrinkage and wetting conditions cause swelling. 
Foundations bottom elevations should be at least 36 inches from the top of ground 
(exterior building grades). At this depth, the soil conditions fluctuate a minor amount during 
the hot and dry to cold and wet seasons. 

The areas most prone to swell/shrink are building slabs. Means to limit this potential include a 
strict moisture control of the soils during any mass fill placement/earthwork and slab subgrade 
preparation. Also, maintaining the construction schedule to avoid slab concrete placement 
during the hottest/driest times of the year (typically avoiding July, August and 
September) is a prudent means to limit “drying” of the slab subgrade prior slab placement. 
Lastly, roof gutter downspouts should be piped/carried directly into storm drains and not flow 
onto site soils within 15 feet of the building pad AND no sprinkler irrigation system should be 
used for landscaping areas. These are further discussed throughout the report. 

Karst Risks

As with most of Bath County, the area is located in a “karst prone” risk area. Karst is a geologic 
condition whereby the bedrock can erode, leaving “sinkholes” or similar erratic top of rock 
profiles such as rock pinnacles, slots in the bedrock or “breaks” in the rock profile. The 
condition can also create springs or other water features. 

Although no sinkhole are mapped in the immediate site area and no obvious surface 
indications were observed at or adjacent to the site, the site geology contains dolomitic 
limestone and shale bedrock of karst prone geology and the possibility of future drop out 
features is always present. We are providing recommendations (see the next page) for 
construction in a karst area to assist in lowering (but not eliminating) these future risks.  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4 RECOMMENDATIONS
The following recommendations are provided to assist in the planning, design and construction 
of the project.

Karst Region Recommendations
As discussed previously, the site is in a “karst prone area”. The notes that follow (prior to 
section 4.1) should be considered for the planning and construction of the entire site. Levels of 
risk associated with Karst are difficult to assess, especially with our limited scope. So the 
Owner must assume that there is always a level of risk of sinkholes or soil dropouts which 
could cause damage to completed structures or pavements in any limestone (or similar 
bedrock) Karst area. The use of suitable precautionary measures can reduce this risk. Some of 
these measures include:

• Typically the risk of sinkhole drop-out formation is reduced in filled areas and increased in 
cut areas. Designing the site layout so that buildings are constructed to the greatest extent 
on filled areas is preferable from a sinkhole risk standpoint.

• Water flow considerations (both surface and subsurface) are a key factor to try to reduce 
Karst associated risks when planning. CETCO should be retained to assess civil plans of 
water flow to provide guidance with regards to potential increases to Karst risks.  

• Final building gutters/downspouts should be directed into storm drains and not allowed to 
flow directly onto the site soils. The concentrated streams of water can increase the risks of 
sinkhole formation. Also, parking/pavement areas should drain into storm drains and not 
simply “sheet flow” off onto grassy areas.

• Avoid using irrigation systems for site landscaping.

• A simple way to assess near surface potential dropouts is to conduct a heavy and strict 
proofroll of all construction areas after clearing and topsoil removal. Cut areas should 
be re-proofrolled after planned subgrade is reached. If possible, this second proofrolling 
should be performed after several cycles of rainy and fair weather.

• Soil-bearing foundation bearing conditions should be checked using Dynamic Cone 
Penetration (DCP) testing and hand auger borings to check for typical “sinkhole” type soils 
and unusual soft conditions.    

• If a sinkhole/dropout is encountered, the most effective repair method is usually to excavate 
to bedrock, and then construct a suitable concrete "plug" or rock-fill filter over the bedrock 
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opening. However, the geotechnical engineer should be consulted before performing any 
repairs.

• Specific procedure used to repair drop-outs will depend on the specific condition 
encountered. The project geotechnical engineer should be contacted if drop-outs form or 
suspect old drop-outs are encountered.

4.1 SITE PREPARATION
We recommend that site grading should take place between about late April to early 
November. Earthwork taking place outside this time period will likely encounter wet conditions 
and weather conditions that will provide little to no assistance with drying the soils. Additionally, 
the following bulleted items are critical to prepare the site for earthwork and additional 
construction. 

• The existing concrete slab and building remnants (such as foundations and former utility 
lines) should be removed from the construction area. These materials should be wasted 
from the site. Upon removing the concrete slab, CETCO should be contacted to observe 
sub grade conditions and the initial proofroll. 

• Topsoil and organic materials should be removed (stripped) from the construction area and 
all structural fill areas. These materials should be wasted from the site or used as topsoil in 
landscape areas

• Areas ready to receive new fill should be proofolled with a loaded dump truck or similar 
equipment judged acceptable by CETCO;

• Proofrolling should not be performed on wet subgrade. If possible, perform proof rolls after 
suitable dry weather periods of time;

• As stated, the on-site pavement areas and new slab can likely be supported by the upper 
“old fill” layer if the layer passes a proof roll; 

• CETCO should determine amounts of undercutting (if any) for any area which pumps or 
ruts. CETCO should also determine acceptable backfill materials and backfill methods. In 
general any backfill should be accomplished in general accordance with section 4.2;

• Remove deleterious materials or materials that are unsuitable for use in supporting the 
overlying new fill. The backfill should be consistent with the requirements listed in section 
4.2;
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• CETCO should observe the proofrolling operations and make recommendations for any 
unstable or unsuitable conditions encountered. 

4.2 EARTHWORK
The site has been previously graded and is “level/flat” across the existing concrete slab. We 
are providing the following recommendations for any mass earthwork/filling. After the concrete 
slab has been removed and the subgrade has been approved to receive new fill, the fill may 
commence with the following procedures and guidelines recommended:

Mass Earthwork

• Based on our observations and laboratory testing, the on-site soils appear to be suitable for 
use as structural fill;

• Fill placement guidelines:

• Structural fill should be placed in maximum 8-inch thick loose lifts;

• Maximum particle size of the soil should be limited to 8 inches in any dimension;

• Materials should have a plasticity index (PI) of less than 35.

• Some of the soils tested on-site were close to this 35 limit. Therefore, it should be 
assumed that some of the on-site soils (especially those deeper than about 2 feet) 
may not meet the requirement. 

• Quality control testing guidelines:

• Density testing of newly placed clay soils should be performed. The rate of testing 
should be at least 3 per lift and at least one per 10,000 square feet of soil 
placement. Soil should be compacted to at least 95 percent of standard Proctor 
(ASTM D698) maximum dry density. Moisture content should be from minus 1 to 
plus 3 percent of optimum moisture content (range is such due to moderately 
high plasticity of the on-site clay soils);

• Soil should never be placed “dry” (dusty). CETCO should observe fill placement to 
determine acceptable soil moisture;

• Observation of fill “stability” is critical. The roller and earthwork equipment traversing over 
the new fill should be observed to document minimal movement occurs. This includes 
sheepsfoot roller action observed to ensure the compactor is “walking out” of each lift;

• CETCO should observe and document fill placement and compaction operations.
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Backfill Construction

These materials are placed in more confined areas than mass earthwork materials and 
therefore cannot be placed in full compliance with the previous recommendations. The 
following are general recommendations for backfill areas:

• Gravel/granular materials are recommended for confined fill areas;

• Fill lift thicknesses will vary dependent on compaction equipment available and material 
types, but in no case should exceed 8 inches;  

• For crushed stone/aggregate backfills in trenches or wall backfill, the lift thickness should 
not exceed 4 inches;

• Observation of stability and moisture should be similar to those mentioned previously; 

• CETCO should provide addition recommendations for backfill. 

Again, we recommend that site grading be started in the period from about late April to about 
November in order to prevent additional undercutting due to wet conditions. Drying of the site 
soils during other portions of the year is typically difficult. 

Existing Site Slope Area

An in-depth slope analysis of the existing slope was beyond our scope of services. However, 
the area geology and soil survey mapping suggest that disturbance of existing older slopes 
(such as the site’s western slope) and exposing slopes to new loading conditions can create 
unstable conditions. We are recommending to avoid any new construction or disturbance 
within 10 feet of the crest/top of the existing slope. Also, the area should be remain 
vegetated during construction and increased water flow over the slope should be 
avoided. 

Site Drainage

Site drainage (water flow into, along and from the site) is key to minimize damaging effects of 
water flow. Excess water ponding can destabilize soils. Excessive water flow can erode soils 
and destabilize soils, especially at or near slopes. 
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For shallow groundwater seepage (less than 5 feet deep or so), the water encroaching upon 
construction excavations can be removed by placing a sump near the source of seepage and 
then pumping from the sump. Should heavy seepage occur, or should there be evidence of soil 
particle migration such as silting of the sump, then the geotechnical engineer should be 
contacted.

The following are general guidelines for site drainage.

• For all earthwork operations, positive surface drainage is prudent to keep water from 
ponding on the surface and to assist in maintaining surface stability;

• The surface should be sealed prior to expected wet weather. This can usually be 
accomplished with rubber-tired construction equipment or a steel-drum roller;

• During construction, water should not be allowed to pond in excavations or undercutting will 
likely be required; 

• During the life of the project, slope the subgrade and other site features so that surface 
water flows away from the site structures; 

• Future building structure roof drains should be piped into proper storm drainage systems 
(critical for managing the risk of karst/sinkhole future formation); 

• Also, pavement areas should drain into storm drains and avoid simply sheet flow off of the 
pavement;

• Diversion ditches should be used at the toe of all slopes to keep surface water from 
accumulating at or near site structures;

• For excavations during construction, most free water from the subsurface conditions could 
likely be removed via sump pumps and open channel flow (ditches) at or near the source of 
seepage. However, if normal dewatering measures prove insufficient, CETCO should be 
retained to provide recommendations on the issue;  

4.3 SITE SEISMIC DESIGN
The Kentucky Building Code (KBC), as updated was reviewed to determine the Site Seismic 
Classification. Based on our review of geologic data, our experience, and subsurface 
conditions encountered, we recommend a Seismic SITE CLASS "D" for the site. 

A detailed geotechnical earthquake engineering analysis was not performed. However, based 
on a review of published literature and our experience with similar subsurface conditions, we 
believe the potential for slope instability, liquefaction (sandy soils at the site are very clayey), 
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and surface rupture due to faulting or lateral spreading resulting from earthquake motions is 
low.

4.4 FOUNDATIONS
The following recommendations are also based on the previously described project information, 
typical single story building types, the subsurface conditions encountered in the borings, the 
results of laboratory testing, empirical correlations for the soil types encountered, and CETCO’s 
analyses and experience.

Shallow Spread Footings

The site conditions encountered and/or newly/properly compacted engineered fill can support 
the proposed single story commercial building with shallow spread footings. A maximum 
allowable net bearing pressure of 3,000 pounds per square foot (psf) is recommended for 
footings bearing on firm or better native soils or compacted engineered fill. 

Again, foundations should not bear on the old fill materials. The old fill extended to 4½ 
feet deep (western edge of the existing slab). The eastern half the building appears to have 
less than 2 feet of old fill. Footing trenches may be backfilled up to design bottom of footing 
depth with compacted stone or flowable fill/lean concrete. This appears to be needed at about 
½ of the building limits and about 12-18 inches thick of backfill.

Additional design considerations for project foundations are outlined as follows:

• Design footings with a minimum dimension of 24 inches wide; 

• Place all exterior footing bottoms to at least 36 inches below finished exterior grade 
(due to soil swelling considerations); 

Shallow Foundation Construction Considerations

The soils encountered in this exploration may lose strength if they become wet during construction.  
Therefore, we recommend the foundation subgrades be protected from exposure to water. The 
following guides address protection of footing subgrades and our recommended remediation for 
any soft soils encountered.

• Bearing condition evaluations must be conducted using dynamic cone penetration (DCP) and 
hand auger borings at all footing locations. This is due to karst risks.

• To protect against “moisture loss” or “soil drying” during warmer months, foundation concrete 
should be placed the same day as excavation. 
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• Remove any soils disturbed by exposure prior to foundation concrete placement.

• Level or suitably bench the foundation bearing area.

• Remove loose soil, debris, and excess surface water from the bearing surface prior to concrete 
placement.

• CETCO must observe all foundation excavations and provide recommendations for treatment 
of any unsuitable conditions encountered.

• CETCO should be retained to evaluate actual conditions.

4.5 FLOOR SLABS
Normal conventional type slabs can be supported by engineered fill soils or native/existing 
soils. Again, the areas should be proof rolled at the direction of CETCO after the slab is 
removed and prior to slab gravel base placement. Further, the subgrade should be prepared 
according to the recommendations contained within this report. The following features are 
recommended as part of the floor slab construction:

• If possible, avoid construction of slabs during the hottest/driest months (typically July, 
August or September) due to potential “dry soil” conditions.

• Keep the crushed stone or gravel moist, but not wet, immediately prior to slab concrete 
placement to minimize curling of the slab due to differential curing conditions between the 
top and bottom of the slab.

• Retain CETCO to review the actual subgrade conditions prior to slab construction and 
make recommendations for any unsuitable conditions encountered.

4.6 NEW PAVEMENT RECOMMENDATIONS
New light duty (passenger car traffic) areas of parking as well as medium duty (passenger cars 
and delivery trucks) are planned for the site. The most significant areas of traffic are the main 
entrances and main intersections of the parking lot and we have considered these to be the 
“medium duty” areas. Please note, we are also providing recommendation for dumpster areas 
in the last portion of this section.

The subsurface conditions on-site include the surface layer of “old fill”. As sampled, the 
material is mostly clay soil. If the area “passes” a proof roll, the materials appear to be suitable 
to support the new pavement areas. Adequate soil/subgrade support is critical for any 
pavement area. Please refer the Earthwork section of this report for subgrade preparation. 
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Prior to stone base placement we recommend an additional proofroll of the subgrade should 
be performed to verify subgrade conditions. Recommendations for undercutting/repair of the 
subgrade can be made at that time by CETCO. 

We have have assumed a CBR of 3 for the area. We have also assumed a 15 year life with the 
“relatively low” EAL.

Adequate drainage and slope of the pavement subgrade and pavement section should be 
provided to promote adequate drainage. Edges of the pavement should be provided a means 
of water outlet by extending the aggregate base course through to side ditches or providing 
drain pipes and weep holes at catch basin walls.

Light Duty Parking
Based on the above traffic and design parameters and our experience with similar projects, we 
recommend using the following pavement section for parking lot areas: 

Parking Pavement Sections

The asphalt should be mixed, placed, and compacted in accordance with Kentucky 
Transportation Cabinet Standard Specifications. Also, the dense graded aggregate (DGA) 
should be placed and compacted in accordance with KyTC Specifications.  

Medium Duty: Entrances, and Intersections Areas
The main entrances and intersection areas will received the bulk of heavy forces, twisting and 
turning and large-scale stopping and starting that typically wear down pavement areas and 
create failures in pavement sections. For these areas, we recommend a thicker pavement 
section (increase the stone by 2 inches OR the base asphalt by ½ inches), or alternatively the 
areas can add a layer of Tensar InterAx NX750 geogrid.

Dumpster Area
The dumpster pad and dumpster unloading area should be concrete pavement. At least 6 
inches of concrete thickness should be used overlying at least 6 inches of compacted DGA 
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base stone. Extend the concrete in the unloading area to at least 2 feet beyond the full length 
of both axles of conventional garbage trucks and at least 3 feet beyond the conventional width 
(each side).

4.7 POST-REPORT GEOTECHNICAL CONSULTING
CETCO services as “geotechnical engineer of record” include answering questions pertaining 
to the materials presented in this report and the appendix. However, if conditions arise during 
construction that are different than those encountered during our exploration or if additional 
recommendations are needed, CETCO should be retained to provide that guidance. 
Construction observation and testing are beyond the typical scope of the geotechnical 
engineer, but are essential to completing the geotechnical engineer’s anticipated completion of 
their recommendations. CETCO should always be contracted as the testing/inspection firm for 
any project that applies their geotechnical report information. This always saves time, risk and 
project costs.

(this space intentionally blank)
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5 NOTES ON THE REPORT
The assessment of site environmental conditions or the presence of contaminants in the soil, 
rock, surface water or groundwater of the site was beyond the scope of this exploration.

The recommendations provided are based in part on project information provided to us and 
they only apply to the specific project and site discussed in this report. If the project information 
section in this report contains incorrect information or if additional information is available, you 
should convey the correct or additional information to us and retain us to review our 
recommendations. We can then modify our recommendations if they are inappropriate for the 
proposed project.

Regardless of the thoroughness of a geotechnical exploration, there is always a possibility that 
conditions between borings/test pits will be different from those at specific boring/test pit 
locations and that conditions will not be as anticipated by the designers or contractors. In 
addition, the construction process may itself alter soil conditions. Therefore, experienced 
geotechnical personnel should observe and document the construction procedures used and 
the conditions encountered. Unanticipated conditions and inadequate procedures should be 
reported to the design team along with timely recommendations to solve the problems created. 
We recommend that the owner retain CETCO to provide this service based upon our familiarity 
with the project, the subsurface conditions and the intent of the recommendations.

We recommend that this complete report be provided to the various design team members, the 
contractors and the project owner. Potential contractors should be informed of this report in the 
"instructions to bidders" section of the bid documents. The report should not be included or 
referenced in the actual contract documents.

We wish to remind you that our exploration services include storing the samples collected and 
making them available for inspection for 30 days. The samples are then discarded unless you 
request otherwise. 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APPENDIX

SITE LOCATION PLAN
BORING LOCATION PLAN

TEST BORING LOGS
FIELD STANDARDS

LABORATORY TESTING
LABORATORY STANDARDS
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CONCRETE - 4.5 inches
DGA - 9 inches

Previously Placed FILL: Brown LEAN to FAT CLAY (CL-CH), with
trace gravel and black oxides, moist, SOFT

Brown LEAN to FAT CLAY (CL-CH), with some black oxides,
moist, VERY STIFF

Brownish red LEAN to FAT CLAY (CL-CH), with some black
oxides and chert lenses, slightly moist to moist, VERY STIFF

Light brownish gray LEAN to FAT CLAY (CL-CH), with few black
oxide streaks, slightly moist, VERY STIFF
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CHECKED BY Joe Cooke, PE
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AT TIME OF DRILLING ---

AT END OF DRILLING --- Dry upon completion of drilling

AFTER DRILLING ---
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Light brownish gray LEAN to FAT CLAY (CL-CH), with few black
oxide streaks, slightly moist, VERY STIFF (continued)

Gray weathered SHALE

Bottom of borehole at 25.5 feet.
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CONCRETE - 4.5 inches
DGA - 9 inches

Previously Placed FILL: Dark brown LEAN to FAT CLAY (CL-CH),
with trace gravel and black oxides, moist, STIFF

Brownish red LEAN to FAT CLAY (CL-CH), with some black
oxides and chert lenses, slightly moist to moist, VERY STIFF

Bottom of borehole at 8.0 feet.
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NOTES Mostly Sunny, 70's

GROUND ELEVATION 997 ft

LOGGED BY Hunter Hawkins

DRILLING METHOD Hollow Stem Auger

HOLE SIZE 4

DRILLING CONTRACTOR Strata Group GROUND WATER LEVELS:

CHECKED BY Joe Cooke, PE

DATE STARTED 9/3/24 COMPLETED 9/3/24

AT TIME OF DRILLING ---

AT END OF DRILLING --- Dry upon completion of drilling

AFTER DRILLING ---
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CONCRETE - 4.5 inches
DGA - 9 inches

Previously Placed FILL: Dark brown LEAN to FAT CLAY (CL-CH),
with trace gravel and black oxides, moist, VERY SOFT

Brownish red LEAN to FAT CLAY (CL-CH), with some black
oxides and some chert lenses, moist, STIFF into VERY STIFF

Bottom of borehole at 8.0 feet.
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DRILLING CONTRACTOR Strata Group GROUND WATER LEVELS:

CHECKED BY Joe Cooke, PE

DATE STARTED 9/3/24 COMPLETED 9/3/24

AT TIME OF DRILLING ---

AT END OF DRILLING --- Dry upon completion of drilling

AFTER DRILLING ---
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CONCRETE - 4.5 inches
DGA - 9 inches

Previously Placed FILL: Dark brown LEAN to FAT CLAY (CL-CH),
with trace gravel and black oxides, moist, FIRM

Brownish red LEAN to FAT CLAY (CL-CH), with some black
oxides and chert lenses, moist, FIRM

Reddish brown LEAN to FAT CLAY (CL-CH), with some chert
lenses, moist, STIFF

Bottom of borehole at 8.0 feet.
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NOTES Mostly Sunny, 70's

GROUND ELEVATION 997 ft

LOGGED BY Hunter Hawkins

DRILLING METHOD Hollow Stem Auger

HOLE SIZE 4

DRILLING CONTRACTOR Strata Group GROUND WATER LEVELS:

CHECKED BY Joe Cooke, PE

DATE STARTED 9/3/24 COMPLETED 9/3/24

AT TIME OF DRILLING ---

AT END OF DRILLING --- Dry upon completion of drilling

AFTER DRILLING ---
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CONCRETE - 4.5 inches
DGA - 9 inches

Previously Placed FILL: Dark brown LEAN to FAT CLAY (CL-CH),
with trace gravel and black oxides, moist, FIRM
Brownish red LEAN to FAT CLAY (CL-CH), with some black
oxides and trace chert lenses, moist, STIFF

Bottom of borehole at 5.5 feet.
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NOTES Mostly Sunny, 70's

GROUND ELEVATION 997 ft

LOGGED BY Hunter Hawkins

DRILLING METHOD Hollow Stem Auger

HOLE SIZE 4

DRILLING CONTRACTOR Strata Group GROUND WATER LEVELS:

CHECKED BY Joe Cooke, PE

DATE STARTED 9/3/24 COMPLETED 9/3/24

AT TIME OF DRILLING ---

AT END OF DRILLING --- Dry upon completion of drilling

AFTER DRILLING ---
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